STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 08/ 06 I N SAN BERNARDI NO COUNTY | N YUCCA 06/ 12/ 06
CONTRACT NUMBER 08-0E9104 VALLEY FROM 0.5 KM NORTH TO 0.5 KM CONTRACT CODE 'B '
LOCATI ON 08- SBD-247-2.7/3.3 SQUTH OF BUENA VI STA DRI VE AND 39 CONTRACT | TEMS
SKYLI NE RANCH ROAD
SI GNALI ZE AND W DEN | NTERSECTI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 470, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 1 ENG NEERS EST 1,600, 495.00 AMOUNT OVER 332, 838. 00 PERCENT OVER EST 20. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 933, 333. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
P O BOX 50085 FAX (8)320(7)82?4021

WATSONVI LLE CA  95077- 5085



08- 0E9104

08- SBD- 247 SUMMARY

06/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 12/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

APCO
GOSHEN CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
POMAY CA

STEI NY AND COVPANY
CORONA CA

SUDHAKAR COMPANY | NTERNATI ONAL
RI ALTO CA

MVETAL BEAM GUARD RAI L AND FENCI NG

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCOL AND JOSHUA TREES

COLD PLANI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

ELECTRI CAL

STRI PI NG AND MARKI NG



08- 0E9104 Bl D245

08- SBD- 247 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 250. 00 1, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 800. 00 9, 800. 00
3 074028 TEMPORARY FI BER ROLL M 110 27. 00 2,970. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4,500. 00 9, 000. 00
5 074041 STREET SVEEPI NG LS LUMP SUM 22, 500. 00 22, 500. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 850. 00 850. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00 4, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 024. 00 250, 024. 00
9 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 9 15. 00 135. 00
10 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 6 1, 250. 00 7,500. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 250. 00 8, 500. 00
12 150608 REMOVE CHAI N LI NK FENCE M 42 25. 00 1, 050. 00
13 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 9 10. 00 90. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5,120 7.50 38, 400. 00
15 153210 REMOVE CONCRETE MB 2 400. 00 800. 00
16 (S) 039258 TEMPORARY BARBED W RE CHAI N LI NK FENCE M 33 28. 00 924. 00
(TYPE CL-1.8)
17 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 7,000. 00 7, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 3, 630 65. 00 235, 950. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 740 45. 00 33, 300. 00
20 (S) 039259 TRANSPLANT JOSHUA TREE EA 16 1, 550. 00 24, 800. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 890 3.00 5, 670. 00
22 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 1 1, 250. 00 1, 250. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 750 3.00 2, 250. 00
24 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 660 3. 00 1, 980. 00
25 260201 CLASS 2 AGGREGATE BASE VB 790 155. 00 122, 450. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 300 95. 00 503, 500. 00
27 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 67 55. 00 3, 685. 00
28 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 19 55. 00 1, 045. 00
(2.0 MV UNFRAVED)
29 566011 ROADSI DE SI GN - ONE POST EA 4 275. 00 1, 100. 00
30 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 2 275. 00 550. 00
EXI STI NG POST
31 039260 M NOR CONCRETE VB 58 125. 00 7, 250. 00
(CROSS GUTTER AND SPANDREL)
32 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 19 350. 00 6, 650. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 50. 00 1, 550. 00



08- 0E9104 Bl D245

08- SBD- 247 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2, 750. 00 11, 000. 00
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 41 45. 00 1, 845. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 700 2.00 5, 400. 00
( SPRAYABLE)
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 5. 50 1, 815. 00
38 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 375, 000. 00 375, 000. 00
39 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00 220, 000. 00

TOTAL 1, 933, 333. 00



